2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

Project I1.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

SE REGION

CONSULTANT PACKAGE NO. 1

XXXXK-XX-XX
Not Applicable

Not Applicable

Waukesha, Walworth, Racine, Kenosha, Washington, Milw., Ozaukee
(Number of contracts unknown at this time)

Not Applicable

Full Service Construction Master Contract

Not Applicable

Not Applicable

Not Applicable

Work orders will be written against these Master Contracts based on
Region project needs until March 1, 2008.

Not Applicable

Yes

1-3 people, but will vary by work order.
Aggregate, concrete, asphaltic density, sampling
Inspection, staking and materials testing

For more information, contact: Todd Becker, Consultant Services Supervisor at 262.548.8704.

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 2

1090-18-70

Rock Freeway 143

Sunny Slope to the Hale Interchange
Waukesha/Milwaukee

2.5 miles

Resurfacing

Rural

Open to traffic, staging and night work

March 13, 2007

Anticipated Construction Cost: $5000,000-$7,499,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1090-25-70

Rock Freeway 143

Moorland Road to the Hale Interchange
Waukesha/Milwaukee

3.5 miles

FTMS

Rural

Open to traffic, staging and night work

March 13, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

FTMS

Medium

These two projects are tied together and will be let with the Moorland
Road Interchange Project. The Moreland Road project will use in-house
staff.

Some lane restrictions can only be done at night.

Yes

Yes

2-5 depending on construction stage

Aggregate, concrete and asphalt density
Inspection, layout, record keeping and material testing

For more information, contact: Allen Gilbertson at 262.548.8817

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 3

Project I.D. #1 1100-17-70

Highway/Street: Airport Freeway/IH894

Termini/Location: 76" Street Interchange

County: Milwaukee

Length: 0.057 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: February 13, 2007

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 2 2140-04-71

Highway/Street: South 76" Street/CTH U

Termini/Location: Bridge over West Forest Home Avenue

County: Milwaukee

Length: 0.049

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: February 13, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Deck replacement on two bridges, replace approach slabs, signals, fiber

optic signal interconnect, FTMS

Complexity Level: Average/Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete testing

Duties: Bridge construction inspection, QMP verification testing, measuring,

documentation, Field Manager, materials sampling

For more information, contact: Julie Brooks at 262.521.4431

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 4

Project I.D. #1 1330-04-70
Highway/Street: Hartland Road (STH 83)
Termini/Location: STH 16 to Oconomowoc River
County: Waukesha
Length: 3.984 miles
Project Type: Resurfacing and reconstruct
Urban and/or Rural: Rural and urban
Traffic Control: Staged construction
Letting Date: June 12, 2007
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Asphalt, retaining walls, excavation, base course, signing
Complexity Level: Medium
Associated Contracts: Yes, ID 1330-04-71
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate, concrete, asphalt

Duties: Inspection, staking, materials record keeping

For more information, contact: Karl Pierce at 262.521.5452

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 5

Project I.D. #1 1410-63-70

Highway/Street: CTH I, Local Street

Termini/Location: 0.34 Mile South of STH 33 to 0.25 Miles North of STH 33
County: Ozaukee

Length: 0.59 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 1410-63-71

Highway/Street: CTH |, Local Street

Termini/Location: Cedar Sauk Road to 0.34 Miles South of STH 33
County: Ozaukee

Length: 0.7 miles

Project Type: Reconstruction

Urban and/or Rural: Rural
Traffic Control:

Letting Date: March 13, 2007
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: R_oadway items, HMA Pavement, Base, some curb & gutter and Culvert
pipe
Complexity Level: Medium
Associated Contracts: These 2 portions of CTH | are tied together as one contract
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC - 1/1A/BR
Duties:

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 6

Project I.D. #1 2030-07-70

Highway/Street: USH 18 & STH 100 Intersection

Termini/Location: Intersection at Bluemound Road

County: Milwaukee

Length:

Project Type: Intersection Improvement

Urban and/or Rural:  Urban

Traffic Control: Open to traffic, staged construction

Letting Date: March 13, 2007

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Minor geometric improvements to turn lanes, updating traffic control

signals and upgrading the pedestrian facilities.

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: 1 person, part time

Anticipated Number: 1

Required Certification: Sampling concrete

Duties: Public relations, ability to check contractor layout, inspection, materials

and Field Manager.

For more information, contact: Beth Blum 262.548.8644

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 7

Project I.D. #1 2050-06-70

Highway/Street: Rawson Avenue

Termini/Location: South 6" Street to South Ash Street

County: Milwaukee

Length: 1.51 Miles

Project Type: Recondition

Urban and/or Rural:  Urban

Traffic Control: Staging

Letting Date: March 13, 2007

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Milling and rubblizing existing concrete pavement, HMA pavement

overlay, concrete curb and gutter, signing and marking and landscaping.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: 1

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling
Duties: Inspection, Staking, and materials testing

For more information, contact: Brian Chlopek at 920.492.7173

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 8

Project I.D. #1 2140-08-71
Highway/Street: North 76" Street (STH 181)
Termini/Location: Florist Avenue — Clinton Avenue
County: Milwaukee
Length: 1.7 Miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Staged construction
Letting Date: December 12, 2006
Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Storm sewer, HMA pavement, curb and gutter, sidewalk, signals and
grading
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 5

Required Certification: Aggregate and Concrete Sampling

Duties: Inspection, public relations, ability to check contractor survey, materials

and Field Manager.

For more information, contact: Beth Blum at 262.548.8644

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 9

Project I.D. #1 2410-03-70
Highway/Street: West National Avenue, Local Street
Termini/Location: Root River Parkway to Oklahoma Avenue
County: Milwaukee
Length: 0.24 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Open to traffic
Letting Date: May 8, 2007
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Grading, Base Concrete Pavement & Signals
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1/1A/BR

Duties: Construction administration, inspection, materials sampling and testing

and construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 10

2697-05-70
Wasaukee Road, Local Street
County Line Road to Mequon Road

County: Ozaukee

Length: 2 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Roadway Items, HMA Pavement, Base, Pulverized & Relaid Asphaltic
Pavement

Medium

None

None

Yes

Yes

1

Aggregate sampling and PCCTEC — 1/1A/BR

Construction administration, inspection, materials sampling & testing and
construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 11

2703-06-71
Brook Road, Local Street
Bridge Over Hoods Creek

County: Racine

Length: 0.06 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge & Roadway items, HMA Pavement, Base Concrete Pavement
Approach Slabs, Beam Guard, Single Span Steel Structure with Concrete
deck.

Medium

None

None

Yes

No

0

Aggregate sampling and PCCTEC — 1/1A/BR

Construction administration, inspection, materials sampling & testing and
construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 12

2703-07-70
Seven Mile Road, Local Street
Bridge Over Root River

County: Racine

Length: 0.08 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 2703-07-71

Highway/Street:
Termini/Location:

Four Mile Road, Local Street
Bridge Over Root Creek

County: Racine

Length: 0.07 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge & Roadway items, prestressed concrete girder bridge, asphaltic
pavement

Medium

None

None

Yes

No

0

Aggregate Sampling and PCCTEC - 1/1A/BR

Construction administration, inspection, materials sampling & testing and
construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 13

2772-08-70
N. East Avenue, Local Street
College Avenue to Broadway

County: Waukesha

Length: .045 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Roadway Items, HMA pavement, base, sidewalk, storm sewer, lighting,
signals

Medium
None

Construction not to begin before 12:01 a.m. May 14, 2007 due to Carroll
College commencement activities.

Yes

Yes

1

Aggregate Sampling and PCCTEC - 1/1A/BR

Construction administration, inspection, materials sampling & testing and
construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 14

Project I.D. #1 2773-09-70
Highway/Street: East Broadway, Local Street
Termini/Location: Oakland Avenue to 230’ East of Porter
County: Waukesha
Length: 0.36
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Road Closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Roadway Items, HMA pavement, base, sidewalk, lighting
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR

Duties: Construction administration, inspection, materials sampling & testing and

construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 15

Project I.D. #1 2778-02-72
Highway/Street: East Main Street, Local Street
Termini/Location: Intersection with Nike Paramount Drive
County: Waukesha
Length: 0
Project Type: HES, Signals, Spot Improvement
Urban and/or Rural:  Urban
Traffic Control: None
Letting Date: April 10, 2007
Anticipated Construction Cost: $100,000-$249,000
Major Items of Work: Signals
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate Sampling and PCCTEC - 1/1A/BR

Duties: Construction administration, inspection, materials sampling & testing and

construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 16

Project I.D. #1 2984-12-70
Highway/Street: Honey Creek Parkway
Termini/Location: Bridge Over Honey Creek
County: Milwaukee
Length: .076 Miles
Project Type: Bridge Replacement
Urban and/or Rural:  Urban
Traffic Control: Road Closed with detour of Oak Leaf Trail
Letting Date: March 13, 2007
Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 2 2984-12-72
Highway/Street: Honey Creek Parkway
Termini/Location: Bridge over Honey Creek
County: Milwaukee
Length: .078 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed with detour of Oak Leaf Trail
Letting Date: March 13, 2007
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Single slab span concrete bridges, removals, excavation common, base

aggregate dense, HMA pavement, concrete curb & gutter, concrete
sidewalk, storm sewer, erosion control and pavement marking.

Complexity Level: Medium
Associated Contracts: These two bridges are tied together as one contract
Restrictions: No insteam disturbance of Honey Creek as a result of construction

activity from March 1% to May 15". Hauling shall be confined to
weekdays during the hours of 7:00 a.m., 8:45 a.m. to 10:30 a.m. and 1:00
p.m. to 2:45 p.m.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Brian Chlopek at 920.492.7173

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 17

Project I.D. #1 2260-04-70
Highway/Street: STH 11, Durand Avenue
Termini/Location: Union Pacific Railroad Bridge & Retaining Wall Replacement
County: Racine
Length: 0.142 Miles
Project Type: Bridge & Retaining Wall Replacement
Urban and/or Rural:  Urban
Traffic Control: Staged
Letting Date: July 10, 2007
Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Railroad track realignment, railroad bridge and retaining wall
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete and bridge

Duties: Field manager data entry, general inspection, materials testing, railroad

bridge and retaining wall inspection.

For more information, contact: Andy Smieja at 262.548.8784

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 18

3100-08-70

STH 67, North Lake Road, Oconomowoc

STH 16 to the Oconomowoc Bypass

Waukesha

2.17 Miles

Recondition

Urban and Rural

Road closed with detour on Oconomowoc Bypass

March 13, 2007

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Concrete girder bridge, storm sewer, sanitary sewer and water, curb &
gutter, sidewalk, grading, asphaltic pavement, permanent signing,
pavement marking.

Medium

City of Oconomowoc will install new lighting via a Local Force Agreement
prior to the start of the project.

Bridge work can’t begin until after June 15, 2007 due to fish spawning
concerns. Swallow nests have also been observed under the existing
bridge.

Yes

Yes

2-3 People

Aggregate, concrete, asphaltic density, sampling
Field Manager, inspection, materials testing

For more information, contact: Steve Hoff at 262.548.6718

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 19

3240-05-72

STH 32, Sheridan Road
16™ Place to CTH KR
Kenosha

2.648 Miles
Reconstruction

Urban

Staged

November 14, 2006

Anticipated Construction Cost: $10,000,000-$12,499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, storm sewer, base aggregate, concrete curb & gutter, sanitary
sewer, water main, HMA pavement and traffic signals

Medium

None

This is a 2-year construction project with a fall 2008 completion
No

Yes _ _

1 Assistant Project Engineer

Aggregate, concrete and asphalt
Field manager data entry, general inspection and material testing.

For more information, contact: Andy Smieja at 262.548.8784

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 20

Project I.D. #1 3180-10-70
Highway/Street: STH 11/Burlington Bypass-Paving
Termini/Location: STH 83 (South) to STH 36/83 (North)
County: Racine
Length: 5.1 Miles
Project Type: New construction/paving
Urban and/or Rural: Rural
Traffic Control: Closed to traffic
Letting Date: July 10, 2007
Anticipated Construction Cost: $12,500,000-$14,999,999
Major Items of Work: Grading, borrow, select borrow, HMA pavement, bridges and signals
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion date of fall 2008

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3 Assistant Project Engineer with a minimum of 10 years experience, a
Bridge inspector and a part-time materials tester.

Required Certification: Aggregate, concrete, asphalt and bridge

Duties: Field manager data entry, general inspection, materials testing and bridge inspection

For more information, contact: Andy Smieja at 262.548.8784

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



CONSULTANT PACKAGE NO. 21

Project I.D. #1 3180-11-70
Highway/Street: STH 11/Burlington Bypass -Grading
Termini/Location: CTH DD to STH 83 (South)
County: Racine & Walworth
Length: 4.8 Miles
Project Type: New construction/grading
Urban and/or Rural: Rural
Traffic Control: Closed to traffic
Letting Date: November 13, 2007 (FY08)
Anticipated Construction Cost: $15,000,000 and more
Major Items of Work: Grading, marsh excavation, borrow, select borrow, granular backfill and
bridges.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3 Assistant Project Engineer with a minimum of 10 years experience, a
Bridge inspector and a part-time materials tester.

Required Certification: Aggregate, concrete, asphalt and bridge

Duties: Field manager data entry, general inspection, materials testing and bridge
inspection

For more information, contact: Andy Smieja at 262.548.8784

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 22

3713-02-70

CTH P, Richmond Road

Walworth Avenue to Turtle Creek Bridge
Walworth

0.33 Miles

Reconstruction

Urban and Rural

Road Closed

December 12, 2006

Anticipated Construction Cost: $500,000-$749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Roadway Items, HMA Pavement, Base, Underdrain, Beam Guard, Storm
Sewer Sheet Pile, Retaining wall, Bridge Repair

Medium

None

None

Yes

Yes

1

Aggregate Sampling and PCCTEC - 1/1A/BR

Construction administration, inspection, materials sampling & testing and
construction surveys.

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)



Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 23

3833-00-70
Rochester Street, Local Street
Bridge and Approaches over Wind Lake Drainage Channel

County: Racine

Length: 0.08 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:
construction surveys.

Bridge & Roadway items, reinforced concrete flat slab over prestressed
concrete girders, HMA pavement, storm sewer, sidewalk

Medium
None
None
Yes

No

0

Aggregate Sampling and PCCTEC - 1/1A/BR
Construction administration, inspection, materials sampling & testing and

For more information, contact: Joe Klarkowski, SE Region LCM, Earth Tech, 414.225.5165

SE Region, 23 Packages including 1 FS Construction Master Contract Package (# contracts unknown)
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